Bid Tabulation Summary

CSA-1 Roy Lift Station Emergency Power Project

August 19, 2026

Engineer's Estimate

Wahlund Construction, Inc

James Day Construction, Inc dba
Coastal Mountain Electric

McKeever Energy & Electric, Inc. dba
McKeever

Item No.

Description

Unit| Quantity

Unit Cost Total Cost

Unit Cost Total Cost

Unit Cost Total Cost

Unit Cost Total Cost

Unit Cost

Total Cost

Unit Cost

Total Cost

i, Mobilization/Demobilization LS 1 $ 30,000.00 | $ 30,000.00 | $ 48,000.00 | $ 48,000.00 | $ 3,778.00 | $ 3,778.00 | $ 45,000.00 | $ 45,000.00 = =
2. | Improvements at Roy Lift Station [s| 1 $  200,000.00 | $ 200,000.00 | $§ 290,500.00 | $ 290,500.00 | $ 300,411.00 | $ 300,411.00 | $ 404,022.94 | $ 404,022.94 E -
Total Base Bid: | $ 230,000.00 | Total Base Bid: | $ 338,500.00 | Total Base Bid: | $ 304,189.00 | Total Base Bid: | $ 449,022.94 | Total Base Bid: - Total Base Bid: -

Additive Bid Items
Al | Upgradrfrom T‘/pe;u;:;zt;"e oType2(CMU | g\ | | ¢ 7000000 | § 70,000.00 | § 142,750.00 | § 142,750.00 | $ 191,050.62 | ¢ 191,950.62 | § 9137112 | §  91,371.12 - -
Total Additive Bid:| $ 70,000.00 |Total Additive Bid:| $  142,750.00 |Total Additive Bid:| $  191,959.62 |Total Additive Bid:| $ 91,371.12 |Total Additive Bid: - |Total Additive Bid: -

Total Estimate:| $  300,000.00 Total Bid:| $  481,250.00 Total Bid:| $  496,148.62 Total Bid:| $ 540,394.06 Total Bid: - Total Bid: -
. . . . James Day Construction, Inc dba | McKeever Energy & Electric, Inc. dba
Engineer's Estimate Wahlund Construction, Inc Coastal Mountain Electric McKeever
Bid Proposal X X X
Acknowledgement of Addenda X X X
Authority to Sign Bid Proposal (if applicable) X X NA
Bid Bond X X X
Power of Attorney (Attached to Bid Bond) X X X
it ofiSubcontractors. . x 1 sheet blank 1 filled in Ok by .
inspection
Non-Collusion Affidavit X X X
Workers Compensation Certification X X X

/ﬂﬁ_ﬂ/ [, 08/19/2026
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